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EXECUTIVE SUMMARY 
 

 
1. GENERAL BACKGROUNDS 

 
The Corporación Nacional del Cobre de Chile, Codelco Chile, through the Procurement Management of 

the Projects Vice Presidency, is carrying out a prequalification process of suppliers for the future 

acquisition of the asset named "MAIN EQUIPMENT FOR CRUSHING SYSTEM". 
 

2. BACKGROUNDS OF SUPPLY 
 

The New Mine Level - Andes Norte Project (NNM-AN) belonging to the Corporación Nacional del Cobre 
(CODELCO) El Teniente division, corresponds to the first stage of the deepening process under the 
current level of transportation Ferrocarril Teniente 8. 
The exploitation configuration of the NNM-AN Project presents for its exploitation an infrastructure and 
services linked to production levels and another one linked to the Ore Management System, which 
consists of a Crushing System and a Belt Tunnel (TC) that connects the crusher discharge (approximately 
at level 1,700 m.a.s.l.) with the surface at 1,520 m.a.s.l., at the Caletones Confluence Platform, where 
the ore is transported via Surface Belts to the Colon Alto Processing Plant. 
 
The non-exhaustive list of supplies considered for the Crushing System is given in Table 1: 

 

TABLE N°1 
N
°
P
P 
P 

TAG EQUIPMENT DESCRIPTION Unit Quant. 

 
 
 
 
 
 
 
 

 

1 

AREA 3100: PRIMARY CRUSHING 

03111-APC-001/002 
Apron Feeder 120/132" (*) (3150/3.400 mm) width 

x 30 m length with dribble conveyor. 

Speed: 0,05 - 0,1 m/s of speed  

Design Capacity: Wet Equipment 4.400 tph. 

Drive: Hydraulic. 
(*) Dimension based on the commercial measure and 

review of the flow capacity of the equipment according to 

supplier. 

 
Un. 

 
2 

03112-CHP-001 
Gyratory crusher type 60" x 89". 

Design capacity: Wet Equipment 4,120 t/h. 

Discharge opening (OSS) in the range of 200 mm 

to 250 mm and accepts a maximum feed size of 

45" (1,143 mm). 

 
Un. 

 
1 

03112-PDR-001 
Multi-purpose arm with three operating functions 

(breaking, sweeping, handling) 

Maximum reach vertical position 7 m, horizontal 

position 9 m, pedestal swivel angle 265º. 

Includes claw, hammer and bucket. 

 
Un. 

 
1 

03115-APC-001/002 
Apron Feeder 72" width and 8.3 length. 

Design Capacity: Wet Equipment 4.400 tph. 

Speed: 0,18 - 0,35 m/s.  

Drive: Hydraulic. 

Height of bed 1,300 mm. 

 

Un. 2 

03115-CTR-001/002 
84" (2,132 mm) width and 33 m length cleaning 

belt (between tail pulley CL and drive) 

Design Capacity: Wet Equipment 4,400. Speed: 

0.75 to 1.25 m/s;  

Height of bed: 400 mm with Picking type idlers and 

drive using VFD. 

Un. 2 

03115-CTR-03 
30" (762 mm) wide and 15 m long non-magnetic 

scrap conveyor belt 

Design Capacity 1 tph 

Speed: 0.3 m/s  

 
Un. 

 
1 
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N
°
P
P 
P 

TAG EQUIPMENT DESCRIPTION Unit Quant. 

03115-EIM-001/002 Electromagnets with 60° travel and tilt trolley 

including support and roller frame for 72" apron 

feeders  

 

Un. 2 

03115-EIM-001/002 Electromagnets with 60° travel and tilt trolley 

including support and roller frame for 84” cleaning 

belts. 

Un. 2 

03115-DDM-01/02 Metal detector for cleaning belts (type 03115-CTR-

001/002) gantry with beacon, horn, marking system 

and microprocessor, 177-234 VAC - 15% + 10%, 

Frequency 48-62 Hz. 

Un. 2 

03115-CTR-005/006 Transfer Belt Width (or feeder) of 84" (2131 mm), 

and 25 m.  in length. 

Speed: 0.25 - 0.5 m/s, drive by VFD Capacity 

Design: Wet Equipment 4400 tph.  

 

Un. 2 

3115-PES-01/02 03115-CTR-005/006 Transfer Belt Weightometer 

with a process control range of 0.25% 

measurement error.  

Un. 2 

 
In addition to the supply, the following list of background information (deliverables) will be required: 
 

1. Engineering (E: Engineering) 
 

1.1 Certified vendor engineering 

 Complete Data Sheet 
 Calculation reports of critical equipment and components as corresponds. 
 General system layout drawings 
 Hoisting drawings 
 Assembly diagrams 
 Load plans for the design of foundations, anchors and adjacent structures (Calculation 

reports of the support structures in the case of belts and feeders) 
 Circuit plan 
 Single-line diagrams 
 Wiring Diagram 
 Control Diagrams 
 List of electrical loads 
 Complete sets of operating curves (characteristic curves) Instruction manuals, 

procedures and general information in Spanish, including: Installation, Operation and/or 
Maintenance Manuals including: Preventive, Predictive, Corrective and Proactive 
Maintenance Plan and Lubrication Task Plan (if applicable), Parts and Pieces Manuals 
and Warehouse Maintenance Manuals. 

 

1.2 Equipment integration engineering (review by means of mass transfer flows modeling (DEM 
or equivalent analysis reference), review of dimensions and elevations with the dimensions of 
the proposed equipment versus the current layout, proposal of conveyor equipment 
foundations, modeling for the recommendation of selection of process suppressors and dust 
collectors, reconciliation of protocols and communication strips associated with the system, 
among others). 

1.2.1 Operational Protocols for Pre-Commissioning, Commissioning and Ram-up 
(PEM). 

1.2.2 FAT / SAT / factory pre-assembled tests 

1.2.3 Crushing system communications protocols. 
2. Procurement (P: Procurement) 

 

Manufacture/purchase of supplies (Includes the equipment indicated in table N°1, capital 
spare parts and special tools for assembly and maintenance, support structures in belts and 
feeders, access platforms, stairs, railings and others necessary for the completion of the 
supply and transport to the New Mine Level Project - Andes Norte, located in the mining 
district of El Teniente, in the pre-Andean foothills, Machalí, Sixth Region of O´Higgins, 
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approximately 35 km northeast of Rancagua and central coordinates 34° south latitude and 
70° west longitude, elevation 2.000 m.  

 
3. Technical assistance and On-site supervision services (S: supervision) 

 Assembly supervision service 
 Pre-commissioning, commissioning and start-up supervision service 
 Training Service for Operation, Maintenance and Assembly and PEM personnel. 
 Operational testing 
 Coordinate and participate in the testing of communication protocols of the central control 

system for Ore Management (Cash Expense Payment). 
 

3. TERM 

 
The delivery times required for the project are divided into 2 dimensions: 
  

 Vendor Engineering 

 Supply of main equipment 
 

The required dates are not defined. 
 
 

4. PREQUALIFICATION OF BIDDING 

 
This public prequalification of bidders will be carried out taking into consideration the commercial, 

financial, technical and safety requirements (the latter in case of requiring on-site services), established 

by the Corporation, for which the participants accept that it will be a reason for disqualification, if the 
company does not comply with any of the minimum requirements indicated, being able to continue to the 

next stage only those companies that approve the prequalification process in all its aspects. 

 
The following may participate in the prequalification 
process: 

 Committed companies or consortiums, with working capital and declared assets. 

 Companies with the financial capacity to pay the necessary working capital until payment for the 
products is received (30 days after receipt of the goods by the client), since Codelco does not 
make any advances. 

 Companies with the financial capacity to guarantee: "Faithful Compliance with the Purchase 
Order" and "Quality and Performance". 

 
 

 

In order to start their participation, and in order to be evaluated in this instance, the bidder must complete 

and submit the following General Background Forms (ANT): 

i. Bidder Individualization ANT01, A-C 
ii. Commercial Prequalification ANT02, A-F 

iii. Financial Prequalification ANT03, A-C 

iv. Technical Prequalification ANT04, A-B 

v. Affidavits ANT05, A-E 

 
In the event that a bidder is not pre-qualified, it will be informed to the e-mail address it has provided as 

a means of contact at the time of initiatin its participation in the pre-qualification process. 
Note: For bidders who have been prequalified by CODELCO's Business Intelligence 

Directorate, items 4.1, 4.2 and 4.4 are not required. 

 

 
4.1 COMMERCIAL PREQUALIFICATION 

 
Bidders shall submit the following documentation: 

 
i. Commercial bulletin, not older than 30 days (ANT-02A)  



6  

ii. Tax Debt Certificate (ANT-02B) 
iii. List of pending litigation (ANT-02C) 

iv. Labor Inspection Certificate (ANT-02D) 

v. List of purchase orders in execution (ANT-02E) 

vi. List of executed purchase orders (ANT-02F) 

 
To approve the pre-qualification of commercial aspects, bidders may not have: 

 
i. Delinquencies on the Commercial Bulletin  
ii. Delinquencies on tax obligations 
iii. Overdue labor and social security obligations 

 
 

4.2 FINANCIAL PREQUALIFICATION 

 
Bidders must submit their Audited Financial Statements for the last three (3) years and signed by the 

Company's Legal Representative. 

 
Additionally, they must complete with the information of their respective Financial Statements the Excel 

file called ANT, sheets ANT-03 B and C, in which some financial indexes are automatically calculated. 

 
To approve the prequalification of financial aspects, bidders must comply with the minimum 

established in the following indices or parameters: 
 

  i. Debt ratio on Assets in recent years (E)  E <= 2.4 
ii. 
iii. 

iv. 

Profits last 2 tax years (U)  
Last year's working capital (CT)  Assets 

last year (P) 

U > 0 
CT>0.15 amount of business       

P>0.85 amount of business 

 

 

 

 
 

4.3 PREQUALIFICATION OF TECHNICAL REQUIREMENTS: 

 
Bidders shall complete the information in the Excel ANT file, sheet ANT 04 and submit the following 

supporting documentation:  

 
i. The Company must have the following certifications: Quality and Manufacturing Process 

Certification ISO 9001 - 2012 
 

ii. Supplies subject to this prequalification must comply with the following laws and regulations: 

 
a) Chilean Standards 

 

a. NCh427 relating to constructions in metal structures 
b. NCh 2369.Of2003 Seismic Design of Industrial Structures and facilities 

 
b) International Standards 

 

a. AFBMA  Antifriction Bearing Manufacturer's Association 
b. AGMA   American Gear Manufacturer's Association 

c. AISC   American Institute of Steel Construction 

d. AISI   American Iron and Steel Institute 
e. ANSI  American National Standards Institute 

f. AREA   American Railways Engineers Association 

g. ASCE   American Society of Civil Engineers 

h. ASME   American Society of Mechanical Engineers 
i. ASQC   American Society for Quality Control 

j. ASTM   American Society for Testing Material 

k. AWS   American Welding Society 
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l. BSI   British Standards Institution 
m. FEM   Fédération Européenne de Manutention 

n. IEC   International Electrotechnical Commission 

o. IEEE   Institute of Electrical and Electronic Engineers 
p. IPCEA   Insulated Power Cable Engineering Association 

q. ISA   Instrument Society of America 

r. ISO   International Organization for Standardization 

s. ISO   263 
t. MPTA   Mechanical Power Transmission Association 

u. Mining Safety and Health Administration 

v. NACE   National Association of Corrosion Engineers 
w. NEMA    National Electrical Manufacturer's Association 

x. NESC   National Electric Safety Code 

y. NFPA   National Fire Protection Association 
z. NHS   National Health Service 

aa. SPI   Society of Plastic Industry 

 
iii. To prove that it has successfully supplied this type of equipment (table N°1) to the national 

and/or international underground mining industry. 

iv. To verify that the technical service has the suitable personnel and adequate technical resources 

to provide services in underground mining. 

v. Make sure that the training programs are carried out according to the client's needs, clearly 

indicating the success cases and the methodology used to achieve this. 

vi. To verify that the organization to be considered is adequate to the requested technical scope, in 
terms of communications, use of technical and human resources, responsibilities and roles of 

the local office and headquarters. 

vii. Identify the manufacturing facilities used in the delivery of similar assets in other projects. 

viii. To verify that we have experience in the document management required in this type of delivery, 

pointing out experiences from other projects. 

ix. To verify that there is experience in the construction support services required for this type of 

delivery, pointing out experiences from other projects. 

x. To verify that there is experience in the application of a quality management system required in 

this type of delivery, pointing out experiences from other projects. 

xi. To verify on the basis of data from other projects the availability and use indicators achieved in 

equivalent equipment. 

xii. To verify having the main equipment (Crusher and Apron Feeder) in your production line and 

that they do not correspond to prototype equipment. 

xiii. Make sure that the supplied equipment will have spare parts for at least 10 years from the start 
of the operation. 

xiv. To verify that there are no patent problems or pending property rights litigation at this time, you 

must provide certified information. 

xv. Product failure warranty for at least 18 months of operation. 

xvi. Perform after sales services of: Qualified and experienced technical assistance to support the 
assembly and installation of equipment on-site, technical assistance for the commissioning of 

equipment on-site, on-site training services, maintenance services and repairs of equipment on-

site, 24-hour call center. 

xvii. The supplier must have in its organization the necessary specialist personnel to guarantee the 

correct elaboration of the engineering deliverables and all the necessary management in relation 

to the coordination and integration of outsourced engineering deliverables (sub-vendors). 

 
In order to approve the prequalification of the technical aspects, bidders must comply with all the 

requirements previously indicated. 
 

 

5. PARTICIPATION IN FUTURE BIDDING PROCESS 

 
This prequalification will entitle the supplier to participate in a potential bidding process that the Projects 

Vice President may develop in the future. 

 
Will be able to participate those domestic or foreign companies that meet the following requirements: 
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• Comply with all the aspects indicated in point 4 of this document. 

 
• To be aware of and comply with all the requirements established by the legal provisions in 

force for the delivery of the supply subject to the bidding. 

 
• Comply with Chilean health, safety and environmental regulations. 

 
Additionally, CODELCO will require compliance with its internal rules and regulations, which will be 

delivered to prequalified companies when they are invited to a specific bidding process. 

 

 

 

6. PUBLIC PREQUALIFICATION CALENDAR 

 
 

Activity Place Date 
Start 

Date 
final 

Hour 

 
Publish Pre-

qualification Call 

 

 
Codelco Web Site 

 

 
04/04/18 

 

 
04/04/18 

 
During all 
day 

 
Communicate intention 
of participating 

 
Via email  
precalificacion.dap@codelco.cl 

 

 
04/04/18 

 

 
09/04/18 

 

 
Until 01:00 
pm. 

 
Publication in SRM 

of pre-qualification 

process to 

companies that 

confirm their 

participation 

 
 
 
 
Purchasing Portal  N° 1700001783 

 
 
 
 

10/04/18 

 
 
 
 

10/04/18 

 
 

 
During  

the 

afternoon 

 
Receipt of 

Prequalification 

Backgrounds 

 
 
Purchasing Portal  N° 1700001783 

 
 

10/04/18 

 
 

20/04/18 

 
 
Until 07:00 
pm. 

 
Result of 

Prequalification 

 
Via email to the supplier's contact 

email 

  
Until 

24/04/18 

 

 
  

mailto:precalificacion.dap@codelco.cl
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7. CODELCO PURCHASING PORTAL AND REGIC: 

 
In order to participate in this pre-qualification process, companies must be registered in: 

 
i. REGIC Register of Providers. 

For carrying out the registration in REGIC, the transnational must enter to: 

https://www.regic.cl/registracioncodelco/ 
 

In case of queries or doubts on the registration and use of REGIC, the company must 
communicate from Monday to Friday between 09:00 am and 06:30 pm, directly through the 

website www.achilles.com/chile, to email: chile@achilles.com or to (+562) 2585 9600. 
 

Once the REGIC registration process has begun, the company must request in its confirmation 

of participation email in this pre-qualification, a provisional registration for 30 days for 

CODELCO's Purchasing Portal platform. 

 
ii. CODELCO Purchasing Portal 

In case of queries or doubts about the access and use of the Purchasing Portal, the company 

must communicate from Monday to Friday between 8:30 am and 07:00 pm, directly to:  

portalcompras@codelco.cl or to (+562)2818 5765.  

 
 
 
 

http://www.regic.cl/registracioncodelco/
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8. CONFIRMATION OF INTENTION OF PARTICIPATING 

 
For confirming its participation the company shall be  sent one email to: 
precalificacion.dap@codelco.cl, attaching: 
 

i. Copy of this Summary of the Prequalification Process, signed by its Legal Representative, in 

sign of acceptance of the terms and conditions set forth in this document. 

 
ii. The following complete information table: 

 
Company ID  
Business name  
Address   
Commune  
City  
Country  
Phone  
Contact Name  
Contact Position  
Contact Email   
Contact Phone  

mailto:precalificacion.dap@codelco.cl
mailto:precalificacion.Pcaren@codelco.cl
mailto:precalificacion.Pcaren@codelco.cl
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9. INTENTION OF PARTICIPATING 

 
 

Santiago, ___ April, 2018 

 
Sirs Project Vice Presidency - CODELCO Ref.: 
Prequalification Process N° SRM 1700001783 

 
Dear Sirs: 

 
By this letter, I   _ _ _, 

ID: -  , as legal representative of the Company, Company  

Name _ _ and ID _ _- ,

confirm that the represented company will participate in the pre-qualification process of 

reference. 

 
I further declare that I know and accept the following: 

 
 That this pre-qualification does not in any way guarantee the award of a purchase or service. 

 That all the information provided for CODELCO to evaluate this pre-qualification is true, 
therefore, otherwise CODELCO will be able to take the measures that its internal regulations 
and the law authorize it. 

 That the mailing address indicated on ANT01-A form is the one that our company has 
designated for this purpose.  We commit, therefore, to timely inform the Corporación Nacional 
del Cobre de Chile, any changes occurring, being our sole responsibility to update this 
information when necessary. 

 That the only way to communicate with CODELCO is to: 

o Inform our intention of participating is the mail: 

o precalificacion.dap@codelco.cl 

o Submit all the information requested in this pre-qualification is Codelco Purchasing 

Portal, with the process identified by the number: 
SRM 1700001783. 

 
In addition, we hereby inform CODELCO that all expenses incurred by related with this pre-
qualification process are at our sole expense. 

 
 
 
 
 
 
 
 
 
 
 

Company Name:  
Company ID: 
Name of the Company Representative: 

mailto:precalificacion.dap@codelco.cl

